Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
07/ 07/ 04 I N MONTEREY COUNTY NEAR SALI NAS
05- 0E3504 FROM 1.4 KM NORTH OF MAI N STREET

05- MON-101-77.8/81.1 OVERCROSSI NG TO SPENCE ROAD

CONCRETE AND THRI E BEAM BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
FUND TOTAL HB1 3, 333, 000
ENG NEERS EST

3, 031, 000. 00 AMOUNT UNDER 582, 552. 00

RAS

Bl D TOTAL Bl DDER | D

2,448, 448. 00 3 GRANI TE CONSTRUCTI ON COVPANY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
07/ 08/ 04
CONTRACT CODE "A '
41 CONTRACT | TEMS

FEDERAL AlD ACST- Ql01- (074)E
PHG QLO1- (074)E

TOTAL NUMBER OF WORKI NG DAYS 90
PERCENT UNDER EST 19. 22

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085

2 2,525,919. 00 4 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
3 2,802, 091. 00 1 THE DON CHAPI N CO I NC 831 663-4273
00406512
440 CRAZY HORSE RD FAX 831 663-0705
SALI NAS CA 93907
4 2,841, 834. 60 2 JOHN MADONNA CONSTRUCTI ON 805 543-7751
COVPANY | NC 00358030
P O BOX 5310 FAX 805 543-7754

SAN LU S OBI SPO CA 93403



05- OE3504

05- MON- 101 SUMMARY

07/ 07/ 04

LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

07/ 08/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

KCI
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

M G T TRUCKI NG
SALI NAS CA

PONDEROSA ENG NEERI NG AND ENVI RONVENTAL
REDDI NG CA

SUPER SEAL AND STRI PE
FI LLMORE CA

RUMBLE STRI P

STRI PI NG

ERCSI ON CONTROL

SI GNS

CONCRETE BARRI ER, METAL BEAM GUARD RAI LI NG AND QUAD GUARD

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG



05- OE3504 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 07/ 04 07/ 08/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA
AUSTI N ENTERPRI SES RUMBLE STRI P
BAKERSFI ELD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
MBI INC METAL BEAM GUARD RAI LI NG AND QUAD GUARD ( PARTI AL)
LI VERMORE CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND SI GNS
NI POMO CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER AND M NOR CONCRETE ( PARTI AL)
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE SHOULDER

CONTI NUED

LI NCOLN CA

APPLY A LI NE
ANDERSON CA
ON NEXT PAGE

GROUND | N SHOULDER RUMBLE STRI P



05- OE3504
05- MON- 101
07/ 07/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
07/ 08/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

EVEREST ENVI RONMENTAL
ETI WANDA CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

KRC
VI SALI A CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

Bl DDER | D NAME AND ADDRESS

QUAD GUARD SYSTEM

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTROL

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

THERMOPLASTI C STRI PI ND AND PAVEMENT NMARKI NG

CONCRETE BARRI ER AND DOUBLE THRI E BEAM BARRI ER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SES RUMBLE STRI P
BAKERSFI ELD CA

STATEW DE SAFETY AND SI GNS SI GNAGE

NI POMO CA

SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

CONCRETE AND BARRI ERS



05- OE3504 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 07/ 04 07/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 140 5. 00 5, 700. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 300. 00* 2, 300. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 000. 00* 7, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,000. 00 4,000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 78, 404. 00* 78, 404. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
8 150805 REMOVE CULVERT M 120 40. 00 4, 800. 00
9 150820 REMOVE | NLET EA 9 80. 00 720. 00
10 152316 RESET ROADSI DE SI GN (ONE POST) EA 16 150. 00 2, 400. 00
11 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 1 150. 00 150. 00
12 152387 RELOCATE ROADSI DE S| G\N- TWD POST EA 6 200. 00 1, 200. 00
13 033060 RELOCATE ROADSI DE SI GN EA 1 1, 400. 00 1, 400. 00
(LAM NATED WOOD BOX POST) (TYPE M
14 152439 ADJUST FRAME AND GRATE TO GRADE EA 5 1, 200. 00 6, 000. 00
15 033061 REPLACE SURVEY MONUMVENT ( TYPE A) EA 9 500. 00 4,500. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 4,140 48. 00 198, 720. 00
18 193118 CONCRETE BACKFI LL VB 980 125. 00 122, 500. 00
19 198001 | MPORTED BORROW VB 9, 400 19. 50 183, 300. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 350 1.00 1, 350. 00
21 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 9, 000 .90 8, 100. 00
22 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 5. 00 10. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 150 105. 00 15, 750. 00
24 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 680 3. 00 2, 040. 00
25 260201 CLASS 2 AGGREGATE BASE VB 3, 980 58. 00 230, 840. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 990 75. 00 149, 250. 00
27 394054 SHOULDER RUMBLE STRI P STA 83 200. 00 16, 600. 00
(AC, GROUND- I N | NDENTATI ONS)
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 44 1, 200. 00 52, 800. 00
29 650075 600 MM RElI NFORCED CONCRETE Pl PE M 1,110 137.00 152, 070. 00
30 650077 750 MM RElI NFORCED CONCRETE PI PE M 3 650. 00 1, 950. 00
31 650079 900 MM REI NFORCED CONCRETE Pl PE M 2 910. 00 1, 820. 00
32 650084 1200 MV REI NFORCED CONCRETE Pl PE M 3 900. 00 2, 700. 00
33 731502 M NOR CONCRETE (M SCELLANEQUS VB 950 304. 00 288, 800. 00
CONSTRUCTI ON)
34 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3, 552 2.00 7, 104. 00



05- OE3504 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 07/ 04 07/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 390 123.00 47, 970. 00
36 033062 QUADGUARD SYSTEM M 10 14, 100. 00 141, 000. 00
37 839701 CONCRETE BARRI ER ( TYPE 60) M 250 129. 00 32, 250. 00
38 839703 CONCRETE BARRI ER ( TYPE 60C) M 2,910 171. 50 499, 065. 00
39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 9, 180 .75 6, 885. 00
( SPRAYABLE)
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 3.00 2, 010. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 145, 990. 00* 145, 990. 00

TOTAL 2,448, 448. 00
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05- OE3504
05- MON- 101
07/ 07/ 04

550.
72.

54.

58.
116.

2, 100.
135.
400.
500.
600.
400.

125.
14, 000.
131.
170.

15960.
2200.
4000.
3000.
4300.

50000.
4500.
4800.
4950.
2400.

150.
1200.
1400.
7500.
5400.
5000.

223560.
73500.
150400.
1026.
7920.
1100.

10800.

2040.
214920.
115420.

9628.

92400.

149850.

1200.

1000.

1800.
380000.

10656.

48750.

140000.
32750.
494700.
5049.

SUMMARY

5, 000.
5, 000.
120, 000.
20, 000.
30.

1, 000.
150.
150.
200.

1, 500.
1, 200.
500.

5, 000.
40.
100.
20.

1.
250.
105.

3.

65.
75.
100.

1, 500.
150.
375.
450.
600.
370.

123.
15, 000.
128.
180.

OF

REMA/

11400.
5000.
10000.
10000.
5000.
120000.
20000.
3600.
9000.
2400.
150.
1200.
1500.
6000.
4500.
5000.
165600.
98000.
188000.
1080.
9000.
500.
15750.
2040.
258700.
149250.
8300.
66000.
166500.
1125.
900.
1800.
351500.
10656.
47970.
150000.
32000.
523800.
9180.

N |

N G

135.
1, 245.
125.
665.
690.
700.
400.

140.
17, 725.
153.
205.

178020.
146020.
338400.
1620.
5400.
1250.
12300.
2380.
206960.
145270.
11205.
54780.
138750.
1995.
1380.
2100.
380000.
7104.
54600.
177250.
38250.
596550.
5691.

Bl D245
PACE 7
07/ 08/ 04



05- OE3504
05- MON- 101
07/ 07/ 04

7.00 4690. 00|
236, 000. 00* 236000. 00

2,525,919. 00

SUMMARY OF

7.00 4690. 00|
325, 000. 00* 325000. 00

2,802, 091. 00

REMAI NI NG BI DDERS

8. 00 5360. 00
205, 870. 00* 205870. 00

2,841, 834. 60

Bl D245
PACE 8
07/ 08/ 04



